

RELEVAMIENTO PARA DOCUMENTACION DE OBRA EXISTENTE Res. DSP-CAPSF N°561/17 y Res.DSP-CAPSF N°560/17 - Art. 2 inc.3						
A partir del 01/05/2022 s/Res.DSP-CAPSF N°656/22, Nro. Base 47.250						
SUP. (Hasta)	GAB.	DIAS EN OBRA		MONTO TOTAL DE APLICACIÓN	APORTE COLEGIO	APORTE CAJA
M2	\$ 7,170	\$ 16,725	\$ 11,948		5%	18%
40	1	1	0	23895	1194.75	4301.10
80	1	1	0	23895	1194.75	4301.10
120	1	2	0	40620	2031.00	7311.60
160	1	3	0	57345	2867.25	10322.10
220	1	4	0	74070	3703.50	13332.60
280	1	5	0	90795	4539.75	16343.10
340	1	5	1	102743	5137.13	18493.65
430	1	5	2	114690	5734.50	20644.20
520	1	5	3	126638	6331.88	22794.75
610	1	5	4	138585	6929.25	24945.30
700	1	5	5	150533	7526.63	27095.85
830	1	5	6	162480	8124.00	29246.40
960	1	5	7	174428	8721.38	31396.95
1090	1	5	8	186375	9318.75	33547.50
1220	1	5	9	198323	9916.13	35698.05
1350	1	5	10	210270	10513.50	37848.60
1500	1	5	11	222218	11110.88	39999.15
1650	1	5	12	234165	11708.25	42149.70
1800	1	5	13	246113	12305.63	44300.25
1950	1	5	14	258060	12903.00	46450.80
2100	1	5	15	270008	13500.38	48601.35