C AU COLEGIO DE
ARQUITECTURA
PSF YORBANSMO..
DEMOLICION
MONTO
SUP. (Hasta) GAB. DIAS EN OBRA TOTAL DI; éopfgc-;l]% AngZE
APLICACION

M2 $35,976 $83,920 $59,947 5% 18%

80 1 1 0 119.896 5994.79 21581.25
120 1 2 0 203.815 10190.77 36686.79
160 1 3 0 287.735 14386.76 51792.32
220 1 4 0 371.655 18582.74 66897.86
280 1 5 0 455.574 22778.72 82003.40
340 1 5 1 515.522 25776.08 92793.89
430 1 5 2 575.469 28773.44 103584.39
520 1 5 3 635.416 31770.80 114374.89
610 1 5 4 695.363 34768.16 125165.38
700 1 5 5 755.310 37765.52 135955.88
830 1 5 6 815.258 40762.88 146746.37
960 1 5 7 875.205 43760.24 157536.87
1090 1 5 8 935.152 46757.60 168327.37
1220 1 5 9 995.099 4975496 179117.86
1350 1 5 10 1.055.046 52752.32 189908.36
1500 1 5 11 1.114.994 55749.68 200698.85
1650 1 5 12 1.174.941 58747.04 211489.35
1800 1 5 13 1.234.888 61744.40 222279.85
1950 1 5 14 1.294.835 64741.76 233070.34
2100 1 5 15 1.354.782 67739.12 243860.84

A partir del 09/10/2023 s/Res.DSP-CAPSF N°695/23, Nro. Base 237.081,60




